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To VIEW Notes to Specifier, Click On ¶ Icon Under the Home Tab. 
 
To PRINT with Notes to Specifier, click on “File”/ click on Options/ 

Display/Printing Options, check “Hidden Text”/click OK. 

 

The TEXT indicated with <________> is to be selected or filled in by the 
Specifier to meet the requirements of the project. 

 

If any of the SECTIONS (i.e. 1.02, 1.03, etc.) below are not required for the 

project do NOT delete the Section, but rather change the title of the Section 

to “NOT USED” (i.e. 1.02  NOT USED) so that numbering of specification 
references is preserved, and delete the specification language in this Section 

below the title. 

PART 1    GENERAL 

1.01 SECTION INCLUDES 

A. Field performance tests. 

B. Submittals. 

1.02 FIELD PERFORMANCE TESTS 

A. Notify UTILITIES <and Engineer> when Work is considered to be complete, in operating condition, 
and ready for inspection and tests. 

B. UTILITIES <and Engineer> will conduct tests it deems necessary to determine if equipment or system 
functions properly. 

C. If any equipment or system fails to function properly, CONTRACTOR shall make necessary 
corrections, including replacement, at no cost to UTILITIES, and after such corrections are 
completed, demonstrate to UTILITIES <and Engineer> that equipment or system functions properly. 

D. If equipment or system fails to function properly, or guaranteed performance is not indicated, 
CONTRACTOR shall make necessary corrections, including replacement, at no cost to UTILITIES, 
and after such corrections are completed, demonstrate to UTILITIES <and Engineer> that the 
equipment or system functions properly and guaranteed performance has been obtained. 

E. After system or equipment necessary for operation of Work has been demonstrated to operate as 
required by the Contract Documents, CONTRACTOR shall supervise operation of equipment or 
system for period sufficient to assure proper functioning, and make necessary observations, 
investigations, and adjustment. 

F. CONTRACTOR shall notify UTILITIES <and Engineer> when Work is considered to be complete, in 
operating condition, and ready for inspection and tests. 

G. UTILITIES <and Engineer> will conduct tests it deems necessary to determine if equipment or 
systems function properly. 

H. If equipment or systems fail to function properly, CONTRACTOR shall make necessary corrections, 
including replacement, at no cost to UTILITIES, and after such corrections are completed, 
demonstrate to UTILITIES <and Engineer> that the equipment or system functions properly. 

I. If equipment or systems fail to function properly, or guaranteed performance is not indicated, 
CONTRACTOR shall make necessary corrections, including replacement, at no cost to UTILITIES, 
and after such corrections are completed, and demonstrate to UTILITIES <and Engineer> that the 
equipment or system functions properly and guaranteed performance has been obtained. 
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J. UTILITIES <and Engineer> intends to conduct, simultaneously, performance tests on all heat cycle 

and electric generating equipment components.  These include the steam generator, turbine-
generator, condenser, feedwater heaters, and related equipment. 

K. These performance tests will be scheduled as soon as practicable but not later than <90> <120> 
<__> days after all associated equipment has been placed in "on-line" generating service and proved 
capable for continuous normal operation.  Shutdowns of limited duration for normal operational 
checks, inspections, and adjustments will not be considered as causing equipment to be incapable of 
continuous operation. 

L. Delayed testing: 
1. If any individual equipment component or portion of Work is operable but is not declared ready for 

testing within the time limit stated above and cannot be tested during initial scheduled 
performance tests, UTILITIES will conduct delayed performance tests as soon as reasonably 
possible under the circumstances. 

2. All costs incidental to conducting delayed performance tests, except for UTILITIES’ operating 
personnel, shall be borne by CONTRACTOR. 

M. Performance tests: 
1. <UTILITIES and Engineer> <CONTRACTOR> will coordinate and schedule for all performance 

tests.  Upon establishment of test schedule, all parties will give minimum of <10> <__> days' 
notice prior to performing tests. 

2. UTILITIES <and Engineer> will conduct such performance tests as are deemed necessary by 
UTILITIES <and Engineer> to establish that equipment components function properly and that 
performance guarantees are met. 

3. <UTILITIES will furnish fuel, water, and operating personnel for tests.> 
4. CONTRACTOR shall witness tests and assist in their performance. 
5. All costs for initial performance tests, except for costs of CONTRACTOR's personnel or as 

specified in the Contract Documents will be borne by UTILITIES.  

N. If guaranteed performance is not achieved in initial or delayed performance tests, CONTRACTOR 
shall make necessary changes and adjustments to equipment at no cost to UTILITIES and notify 
UTILITIES <and Engineer> when ready for retesting or supplemental testing. 

O. Retesting or supplemental testing: 
1. UTILITIES <and Engineer>, after giving notice to CONTRACTOR, will perform retesting or 

supplemental testing it deems necessary to further check performance of equipment. 
2. All costs associated with such retesting or supplemental testing, except for costs of fuel, water, 

and UTILITIES' operating personnel, shall be borne by CONTRACTOR. 
3. UTILITIES <and Engineer> will invoice CONTRACTOR for all costs incurred as a result of the 

retesting or supplemental testing, except as noted herein. 

P. If CONTRACTOR disagrees with the accuracy of test results and considers tests of greater 
refinement necessary or desirable, UTILITIES, at CONTRACTOR's request, may direct that further 
tests be performed.  If so directed: 
1. CONTRACTOR shall make arrangements and provide facilities necessary for performance of 

tests. 
2. <UTILITIES will furnish fuel, water, and operating personnel for tests.> 
3. CONTRACTOR shall witness and assist in performance of tests. 
4. UTILITIES shall reimburse CONTRACTOR for the actual cost of labor and materials resulting 

from providing and installing testing facilities only, as listed on an itemized statement of costs to 
be submitted by CONTRACTOR, only if the ASME Power Test Codes tests reveal that equipment 
is performing in accordance with the performance guarantees. 

5. If ASME Power Test Codes tests indicate that equipment is not performing in accordance with 
guarantees, all costs related to the further testing in accordance with the ASME Power Test 
Codes (including costs of UTILITIES <and Engineer>) except for fuel, water, and UTILITIES’ 
operating personnel, shall be borne by CONTRACTOR. 
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Q. CONTRACTOR shall pay all invoices submitted by UTILITIES to CONTRACTOR for delayed testing, 

retesting and supplemental testing directly to UTILTIES within <30> <__> days from issuance of the 
invoice by UTILITIES.  CONTRACTOR's failure to pay such invoices shall be cause for withholding 
an amount equal to such invoice in CONTRACTOR’s next Application for Payment. 
1. Engineer's costs, when applicable, will be determined at Engineer's current per diem rates 

included in the contract between UTILITIES and Engineer, plus direct expenses. 

PART 2    PRODUCTS 
 

NOT USED 

PART 3    EXECUTION 

3.01 SUBMITTALS 

A. Submittals to be provided by the CONTRACTOR shall include but are not limited to the following: 
1. Field Test Reports: Prepare reports written by a qualified testing agency, on testing agency's 

standard form, indicating and interpreting results of field tests performed either during installation 
of product or after product is installed in its final location, for compliance with requirements in the 
Contract Documents. 

 
END OF SECTION 


